
 

 

Irrigation and M&I 1 
Contract No. 14-06-200-8565A-IR13 2 

 
 

UNITED STATES 3 
DEPARTMENT OF THE INTERIOR 4 

BUREAU OF RECLAMATION 5 
Central Valley Project, California 6 

 
INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES, 7 

DEPARTMENT OF WATER RESOURCES 8 
OF THE STATE OF CALIFORNIA, 9 

AND 10 
TRI-VALLEY WATER DISTRICT 11 

PROVIDING FOR PROJECT WATER SERVICE 12 
 

  THIS CONTRACT, made this _____ day of ___________________, 2010,        13 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 14 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 15 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 16 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),          17 

as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 18 

hereinafter referred to as Federal Reclamation law, among the UNITED STATES OF 19 

AMERICA, hereinafter referred to as the United States, DEPARTMENT OF WATER 20 

RESOURCES OF THE STATE OF CALIFORNIA, hereinafter referred to as DWR, and      21 

TRI-VALLEY WATER DISTRICT, hereinafter referred to as the Contractor, a public agency of 22 

the State of California, duly organized, existing, and acting pursuant to the laws thereof; 23 

  WITNESSETH, That: 24 

EXPLANATORY RECITALS 25 

   WHEREAS, the United States, DWR, and the Contractor entered into an interim 26 

renewal contract identified as Contract No. 14-06-200-8565A-IR5, hereinafter referred to as the 27 



 

 2

Interim Renewal Contract, which provided for the continued water service to the Contractor 28 

following expiration of Contract No. 14-06-200-8565A; and 29 

   WHEREAS, the United States, DWR, and the Contractor have entered into 30 

successive renewals of the Interim Renewal Contract, the most recent of which is Contract  31 

No. 14-06-200-8565A-IR12, hereinafter referred to as the Existing Interim Renewal Contract, 32 

from March 1, 2008, through February 28, 2010; and 33 

WHEREAS, the United States, DWR, and the Contractor have made significant progress 34 

in their negotiations of a long-term renewal contract, believe that further negotiations on the 35 

long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to 36 

seek to reach agreement, but anticipate that the environmental documentation necessary for 37 

execution of any long-term renewal contract will be delayed until March 2011, and may be 38 

delayed further for reasons beyond the control of the parties; and 39 

   WHEREAS, the Contractor has requested a subsequent interim renewal contract 40 

pursuant to subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the 41 

Existing Interim Renewal Contract; and 42 

   WHEREAS, the United States has determined that the Contractor has to date 43 

fulfilled all of its obligations under the Existing Interim Renewal Contract; and 44 

   WHEREAS, the United States is willing to renew the Existing Interim Renewal 45 

Contract pursuant to the terms and conditions set forth below; 46 

   NOW, THEREFORE, in consideration of the mutual and dependent covenants 47 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 48 
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INCORPORATION AND REVISION OF 49 
EXISTING INTERIM RENEWAL CONTRACT 50 

  1. The terms and conditions of the Existing Interim Renewal Contract are hereby 51 

incorporated by reference into this Contract with the same force and effect as if they were 52 

included in full text with the exception of Article 1 thereof, which is revised as follows: 53 

   (a) The first sentence in subdivision (a) of Article 1 of the Existing Interim 54 

Renewal Contract is modified as follows:  “This interim renewal contract shall be effective from 55 

March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be 56 

renewed as described in subdivision (a) of Article 2 of the Interim Renewal Contract, if a     57 

long-term renewal contract has not been executed with an effective commencement date of  58 

March 1, 2012.” 59 

  (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is 60 

amended by deleting the date “February 15, 2010” and replacing same with the date  61 

“February 15, 2012.” 62 

  (c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is 63 

amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28, 64 

2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and 65 

“February 29, 2012,” respectively. 66 
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IN WITNESS WHEREOF, the parties hereto have executed this contract as of the 67 

day and year first above written. 68 

UNITED STATES OF AMERICA 69 

 

 

      By: ______________________________________ 70 
       Regional Director, Mid-Pacific Region 71 
       Bureau of Reclamation 72 
 

 

Approved as to Legal Form and  DEPARTMENT OF WATER RESOURCES 73 
Sufficiency:     OF THE STATE OF CALIFORNIA 74 
 

 

__________________________  By: ______________________________________ 75 
Chief Counsel      Director 76 
Department of Water Resources   Department of Water Resources 77 
 

 

(SEAL)     TRI-VALLEY WATER DISTRICT 78 

 

 

      By: ______________________________________ 79 
       President, Board of Directors 80 

Attest: 81 

 

__________________________   82 
Secretary 83 

 
 
 


